STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 12/2014)

Page 1 of 3

CONTRACT NO: -
05-1F4304

BID AMOUNT:

$ 5,949,417.31

BID OPENING DATE:

October 31, 2018 =5
BIDDER'S NAME: -
GRANITE CONSTRUCTION COMPANY 5‘
DBE GOAL FROM CONTRACT: :
18% gt
"DBE PRIVE CONTRACTOR CERTIFICATION TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & @)
N/A 12 $1,953,604
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF {Must be certfie on the date bids are opened. \
BID SERVICES TO BE SUBCONTRACTEzD OR WORK CATEGORY Include Caltrans' certification no., DBE AMoufTd
TEMNO. MATERIALS TO BE PROVIDED . Address, and phone number. Show 2nd and &
CODES lower tier subcontractors)
17 SWPP Plan C8852 Tully Consulting Group $2,800
20 Storm Water Annual Report C8722 Cert# 38300 $1,200
1650 N. Lincoln Street
Dixon, CA 95620
(707) 693-1926
21-22 Erosion Control items C2066 Superior Hydroseeding $22,340
24 Temporary Fiber Roll C2030 Cert# 7183 $29,340
33-34 Erosion Control items C2021 250 W. Riverside Drive 536,066
Watsonville, CA 95076
(831) 763-1811
63 Pre/Post Construction C7860 A & M Consulting Engineers $20,000
Surveys Cert# 45181
204 E. Oak Avenue, Suite 4A
Visalia, CA 93291
(559) 429-4747
3 Construction Area Signs C1200 KRC Safety Company, Inc. $40,000
5,8-9,13-15 Var. Traffic Control devices C0683, C0612 |Cert# 447 $174,650
28,52, 70,72-81, |Roadside signs & related C0685, C5620 |7821 West Sunnyview $69,200
items Visalia, CA 93291
4 Traffic Control (partial) C1201, C1211 |(559) 732-0393 597,580
Show all DBE firms being clsimed for cred, regardiess of tler. Attach writien confirmation from ch
Dﬂzvshown stating that twill be pafucripaunq in the contract to peﬁomc the specmcnwlm it Total Claimed Continued
the specific amount agreed to. Participation on Page 2
The names of the 1st tier DBE subconfractors and items of work must be consistent with the The bidder acknowledges that it Is committed to use the
Subcontractor List (Pub Cant Code § 4100 et seq.). DBEs shown on this form to meet the contract goal (48 CFR
26.
'Each DBE prime contract or must entar its certiication number and show all work to be performed GRANITE CONSTR N COMPANY,
by DBES, including work performed by its own forces. W
21(100%dw1!umlsnolmbepurfmnedorfumlshadbymaDBE.descfibemeexadpomonnf the idder PIh'il:faAmlﬂ,E’ﬂmaﬂngAlsL
ftem to be performed or furnished.
November 2, 2018 (408) 327-7000
3Use Work Category Codes from the Calfornia Unified Certification Program database. Date {Area Code) Tel. No.
SEE ATTACHED: Karim Massoud, Chief Estimator
- DBE Confirmations & Copies of Quotes i (Plasse Type or P

or IndIvid lisabilitles, this document

ADA Notice

s available in all

ate formats. For rm.

TTY 711, or write to Records and Forms

Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 05-1F4304
1



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 12/2014)

1

Page 2 of 3
CONTRACT NO:
05-1F4304
BID AMOUNT:
$ 5,949,417.31
BID OPENING DATE:
October 31, 2018
BIDDER'S NAME:
GRANITE CONSTRUCTION COMPANY
DBE GOAL FROM CONTRACT:
18%
BE P RACT ICATH TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 12 $1,953,604
NAME OF DBEs
TEM OF WORK AND DESCRIFTION OF (Must be certified on the date bids are opened.
o SERVICES TO BE suacommcmz: OR SATEEE Include Caltrans' certification no., DBE Sathath
ITEMNO MATERIALS TO BE PROVIDED s Address, and phane number. Show 2nd and ©)
it CODES lower tier subcontractors)
1,6-7,10, 69, 71, |[Striping & Marking and C8405 Super Seal & Stripe, Inc. $273,169
82-88, related items Cert# 2003
91 Mobilization (for Striping) 310 A Street $54,130
Fillmore, CA 93015
(805) 524-7345
38 Crack Treatment C4040 Austin Enterprise $8,700
Cert# 13602
13421 Snow Road
Bakersfield, CA 93314
(661) 589-1001
39 Prepaving Inertial Profiler C8612 Pavement Management Solutions 51,800
Cert## 42219
38340 Innovation Ct, Ste E-506
Murrieta, CA 92563
(951) 600-1110
90 Modify Existing Electrical C8602 Traffic Loops Crackfilling $842,000
Cert## 38033
1915 W. Ball Road
Anaheim, CA 92804
(714) 520-4026
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each
DBE shown stating that twill be participating in the contract to perform fhe specific work shown for Total Claimed Continued
the specific amount agreed to. Participation on Page 3
‘I'henamesufme1slﬁerDBEsubconwctofsandihmsofmrkmLs!beconsism1twm1m The bidder acknowledges that it is committed to use the
Subcontractor List (Pub Cont Code § 4100 et seq.). on this form to meet the contract goal (49 CFR
'Each DBE prime contract or must enter Its certification number and show all work tobe . performed RUCTION COMPANY
by DBES, including work performed by its own forces.
21f1m%oianngmlsnombeperhnmdorﬁ:mshedbymeosE.dascﬂbameaquommof the Patricia Amett, Estimating Asst.
item to be performed or furnished,
November 2, 2018 (408) 327-7000
3Use Work Category Codes from the California Unified Certification Program database. Date (Area Code) Tel. No.
SEE ATTACHED: Karim Massoud, Chief Estimator
- DBE Confirmations & Copies of Quotes Flaisns Coma KNSty i Evi)
or ual sensary disal 3 ocument is aval n or , cal X ,or to a
ADA Notlee £ orms Management, 1120 N Street, MS-89, Sacramento, CA 95814,
Contract No. 05-1F4304



STATE OF CALIFORNIA:DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT

DES-OE-0102.10D (REV 12/2014)

Page 3 of 3

—_—
CONTRACT NO:

05-1F4304

BID AMOUNT:

$ 5,949,417.31

BID OPENING DATE:

October 31, 2018
BIDDER'S NAME:
GRANITE CONSTRUCTION COMPANY
DBE GOAL FROM CONTRACT:
18%
DBE PRIME CONTRACTOR CERTIFICATION TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DEE)
N/A 12 $1,953,604
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are opened.
g8 SERVICES TO BE suscowmcre;) OR VBRI EATEGD Include Caltrans’ certification no., DRE iteat
MATERIALS TO BE PROVIDED 3 Address, and phone number. Show 2nd and s
FTEM NO: CODES fower tier subcontraciors) )
31 Pavement Grinding C4201 ABSL Construction $18,000
49 Pavement Grinding C1531 Certf 5270 $4,500
29393 Pacific Street
Hayward, CA 94544
(510) 727-0900
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each
DBE shown stating that twill be participating in the coniract to perform the specific work shown for Total Claimed 1,695,475
the specific amount agreed to. Participation 28.5%
The names of the 1st tier DBE subcantractors and items of work must be consistent with the The bidder acknowledges that it is committed to use the
Subcontractor List (Pub Cont Code § 4100 et seq.). DBEEs shown on this form to meet the contract goal (49 CFR
2559y
"Each DBE prime contract or must enter s certfication number and show ail work 16 be performed GRANITE UCTI MPANY
by DBEs, including work performed by its own forces.
24 100% of an item is not to be performed or fumnished by the DBE, describe the exact portion of the ﬁum of Bidder Patricia Arnett, Estimating Asst.
item to be performed or furnished.
November 2, 2018 (408) 327-7000
']Use Work Category Codes from the California Unified Certification Program database. Date (Area Code) Tel. No.
SEE ATTACHED: Karim Massoud, Chief Estimator
- DBE Confirmations & Copies of Quotes PO i LR T

For individuals with sensory dts

ADA Notice Forms Management, 1120 N Street, MS-89, Sacramen

to, CA 95814,

Contract No. 05-1F4304

1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
Caltrans 05-1F4304

Name of DBE business:
Tully Inc. DBA Tully Consulting Group

Name of DBE representative:
Robin Tully

DBE certification number:
38300

Name of bidder:
Granite Construction Company

Name of prime contractor if different from the bidder:
N/A

Name of representative of bidder or prime contractor.
James Williams

Date:
10/31/2018
Bid item number Item of work and description of services to be subcontracted or materials to be provided ' A"(':)""* ;
Partof BidItemNo.17 | Prepare SWPPP 2,800
i e Annual Report x 2 1,200
11 100% of an item is not to be performed or fumished by the DBE, describe the exact
portion of the item to be performed or furnished. ki $4,000

Asanlummmdmmmhﬂvedaeoﬂmeddsndmhpdbum
enterprise, | confirm that my business was contacted by the bidder or
mmuM&mWhmhdﬂmnm.H
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform

the type and dollar amount of work shown on the DBE Commitment
form.

| certify penalty of perjury that the foregoing is true and correct,

5
Katelyn Anderson

Printed name of DBE's authorized representative.
Office Manager

Title of DBE's authorized representative:

10/23/2018
Date:

representative:

For individuals with sensory disabilities, this document is aval
ADA Notice Management Unit at (916) 445-1233, TTY 711, or write to R

lable in alternate formats. For altemate format information, contact the Forms

and Forms My 1120 N Street, MS-89, Sacramento, CA 85814.



< _TCG

Civil Engineering and Stormwater Solutions
October 23, 2018

RE: Proposal for SWPPP for Caltrans 05-1F4304, Bids 10/31/18
Dear Prime Contractor,

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:
A.  Prepare Stormwater Pollution Prevention Plan (SWPPP).
L Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP)
template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
II. Prepare Water Pollution Control Drawings as part of the SWPPP.
ML Exclusions: Installation and implementation of water pollution practices, providing a WPC

Manager, conducting training, and monitoring, inspection and correcting water pollution control
practices are excluded. A WPC Manager, training, monitoring and inspection are available as an
additional service upon request.
B. Storm Water Annual Report
L Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This
service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:
The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:
A.  Prepare SWPPP (Part of Bid Item No. 17) $2,800

B. Storm Water Annual Report $1,200
($600 EA x 2, Bid Item No. 20)

Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subject to a
1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment
installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The
document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

Prof. Civil Engineering License #: C64354

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet
DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual
Revenue: Under $1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR
Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A » DIXON, CA - 95620
PHONE: 707-693-1926 » FAX 707-471-0318 » ESTIMATING@TULLYGROUP.COM



<&_TCG

Civil Engineering and Stormwater Solutions

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A » DIXON, CA + 95620
PHONE: 707-693-1926 « FAX 707-471-0318 » ESTIMATING@TULLYGROUP.COM



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
OES-OE-0102.13 (NEW 05/2015)
= — — e e ——o
Contractno.; e Fa o Sy e
05-1F4304
ame USINess:
Superior Hydroseeding
Name of DBE representalive:
mﬁ%ua-Ewn
7183
ame A
Granite Construction Company
lame of prime con! r e m the bi i
N/A
Name of representalive of BIder or prime con T
James Williams
Bate:
October 31, 2018
Bid item number Item of work and description of services to be subcontracted or materials to be provided ' An;;.ml
21-22 Erosion Control items $22,340.00
24 Temporary Fiber Roll $29,340.00
33-34 Erosion Control items $36,066.00
'1f 100% of an item is not to be performed or furnished by the DBE, describe the exact Yo $87,746.00

portion of the item to be performed or furnished.

As an authorized representative of

a certified disadvaniaged business

enterprise, | confirm that my business was contacted by the bidder or prime
contractor shown above regarding the contract shown above. If the bidder
Is awarded the contract, my business will enter into a contractual
agreement with the bidder or prime contractor to perform the type and dollar
amount of work shown on the DBE Commitment form.

| certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Joshua Freeman

Estimator

Printed name of DBE's authonzed representative:

10/31/2018

Title of DBE's authorized representative:

Date:

— e
ADA . For Individuals with sensory disabiliies, this document Is avalabie In allernate formats. For Information, contact the Forms

Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 05-1F4304
2



Superior REVISED QUOTATION
Hydroseeding, Inc.

Erosion Control « Revegetative Planting + Straw Blowing Attn.: Estimator
Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr. Office (831) 763-1811
Watsonville, CA 95076 josh@superiorhydroseeding.net (page 1 of 2)
CDOT SWBE & DBE Firm No. 7183 DIR Registration No. 1000009317
(18% DBE Goal Specified)
Job Name: 05-1F4304 Rt. 25 | 8}? /L/ 0 Date: 10/31/2018
[Hollister] / Bid Date: 10/31/2018
Unit
Iltem No. / Code Description Unit Qntty Price Total
21 /130505 Move-In/Out (Temp Erosion Control) EA 2 $ 500.00 $ 1,000.00
22 /130530 Temporary Hydraulic Mulch (BFM) sSQYD 19400 § 110§ 21,340.00
24 / 130640 Temporary Fiber Roll LF 6520 §$ 450 $ 29,340.00
33/210010 Move-In/Out (Erosion Control) EA 2 $ 500.00 $ 1,000.00
341210430 Hydroseed SQFT 394,000 $ 009 §% 35,066.00
| § 87,746.00 |

Terms and Conditions (To be included in subcontract):
1) Mobilization, Stand-by Traffic:

Move in(s) Included Four  (Per Bid Items 21 & 33)

Additional moves $500 Each

Stand-by time/hr. $500 _See Terms & Conditions page 2.

Traffic control by prime contractor X

2) On-Site Water Requirements: 96,000 Total Gallons
Dedicated Water Truck Service X 3,000 capacity, 200 GPM discharge
(Provided by prime contractor) 50 __ approximate hours of use

3) Payment: C.0.D. Note:
Net 15 without Pre-lien Superior Hydroseeding, Inc. must be in possession .
Net 30 of a fully executed purchase order or subcontract before ;

Pre-lien information required
Purchase Order

X the work quoted herein can be scheduled,

X
Subcontract X

X

X

or materials ordered.

Project DIR Number Required w/ Agreement
Confirmation of Federal Funding Required



Superior Hydroseeding, Inc.
Calif. Lic. 683292

QUOTATION PAGE 2
Terms and Conditions continued (To be included in subcontract): Date: 10/31/2018
Job Name: 05-1F4304 Rt. 25 3 Bid Date: 10/31/2018
[Hollister]
X 4) Quote excludes night work, site-prep, reseeding, maintenance, removal, and guarantee/warranty.

Badging, safety and environmental training are not included. These items can be included as extras, Please advise.

X 5) Overspray may splatter concrete work and buildings. Care will be taken to complete
a clean hydroseeding project.
X 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling.

This field measured quantity will be the (minimum final) invoiced quantity.

X 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates
upon receipt of this signed quotation, a purchase order, subcontract or letter of intent.
We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.

X 8) A representative of the prime contractor must be present at start of work to show
Superior Hydroseeding's field personnel the limits of the work.

X 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in worlk:
inadequate water source, traffic control, unprepared site, field representative absent from
site or other.

X 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of

acceplance), may be subject to administrative fees. Not to exceed 20% of contracted total.

This Quote is accepted by:

Quote contingent upon receipt of signed An authorized signatory Title Date
acceptance (2 pages) within ten days

of bid date, at which time, we will | 5

call to schedule work described herein.
Josh Freeman

10/31/2018

A S
NOTICE TO OWNER
Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your
property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and
Io sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the
proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors,

laborers or suppliers remain unpaid.
To preserve their rights to file a claim or lien against your property, certain claimants such as subcontraclors or materials suppliers are each re-

quired to provide you with a document called a "Preliminary Notice.” Contractors and laborers who contract with owners direclly do not have to
provide such notice since you are aware of thelr existence as an owner. A preliminary notice is not a lien against your property if you are no paid.
n‘spurposeisI.onotﬂ'yyouofparsnnsoranimasthalmayhavaaﬁnmwﬂeaﬂenagamtyourpropenylfmayamnolpaid. In order 1o protect
their lien rights, a cantractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded

lien against your property. Generally, the maximum time allowed for filing 8 mechanics' lien against your property is 90 days after substantial
completion of your project.




ETATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

OES-OE-0102.13 (NEW 05/2015)

A & M Consulting Engineers

45181

Granite Construction Company

Jamas Willlams

October 31, 2018
Bid Bem mumber Ttem of work and description of sarvices 1 be subconiracted or matariais 1o be provided ®

3 Pre/Post Construction Surveys ' $20,000.00

It 100% of an flem ls not to be performad of fumhished by the DBE, describe the exact S 00

portion of the lem to be parformed or fumished.
'—mm—

‘enterprise, | confirm that my business was contacted by the bidder or prime
‘contracior shown above reganding the contract shown above. If the bidder
Is avearded the condract, My business will enter inlo & contrectusl
agresment with the bidder or prime confractor fo perform the typs and dolar
‘amount of work shown on the DBE Commitment form.

| cariity under penaity of that the, Is true and cormect.
e
QAviER ANORADE
[RLY ¢ 1EAL

4_3/31/(3

ABAMSHCS  \sanagerment Unit at (918) 445-1233, TTY 711, or witie to Reconds and Forms Management, 1120 N Street, MS-89, Sacramenio, CA 85814,

Contract No. 05-1F4304
2



@A & M SURVEY BID

A&M Consulting Engineers

A California Certified DBE Company (No. 45181)
FEDERAL TAX ID: 82-258643
DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) 1000058463 DATE: OCTOBER 26, 2018

204 E Oak Avenue (Suite 5A) Visalia CA 93291 EXPIRATION DATE: UPON BID OPENING
Phone: 559.429.4747
Email: Javier@am-engr.com

‘ RESPONSIBLE CHARGE JOB ' PAYMENT TERMS ‘ DUE DATE
R L SE S - a i PR T TR T R S
| Javier Andrade, PE, QSD g _ Per Contract | OCTOBER 31, 2018
|
ITEM ITEM UNIT OF ESTIMATED
NO. | CODE ITEM DESCRIPTION MEASURE QUANTITY UNIT PRICE | LINE TOTAL
| 83 | 733000 | PRE/POST CONSTRUCTION SURVEYS | EA 4 $5000 | $20,000
Total $20,000

A&M CONSULTING ENGINEERS — (DBE) WORK CLASSIFICATION CODE
C8720 - Civil Engineering, C8733 - Construction Engineering & Inspection Services, C8760 - Land Surveyor, C8773 -
Construction Management, C8781 - Engineering Hydrology, C8852 - SWPPP Planning, C8765 - Drafting

Quotation prepared by:

This is a quotation on the goods named, subject to the conditions noted below: The quote is only for the preparation of the SWPPP
document only. The quote includes only one hard copy of the documents. Any additional items requested will be charged on a time and
material basis.

To accept this quotation, sign here and return:

THANK YOU FOR YOUR BUSINESS!



STATE OF CALIFORNIA'DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

OES-OE-0102.13 (NEW 05/2015)

no.:
05-1F43
Name of DBE business:
KRC Safety Company, Inc.
Michael Castro
“DBE cerificalion number,
447
Name biader.
Granite Construction Company
prme e "
N/A
represe; or contracior:
James Williams
Bate:
November 2, 2018
Bid item number Item of work and description of services to be subcontracted or materials to be provided ' A"("s’;“
3 Construction Area Signs $40,000.00
5,8-9,13-15 Var. Traffic Control devices $174,650.00
28,52,70,72-81, | Roadside signs & related items $69,200.00
4 Traffic Control (partial) $97,580.00
*If 100% of an item is not to be performed or fumished by the DBE, describe the exacl
portion of If:‘hnm to b:m performed nrmrvi:nd. Total 33811'30-00
As an authorized representalive of a cerified disadvaniaged business

enterprise, | confirm that my business was contacied by the bidder or prime
contractor shown above regarding the contract shown above. If the bidder
is awarded the contract, my business will enter into a contractual
agreement with the bidder or prime contractor to perform the type and dollar
amount of work shown on the DBE Commitment form.

| certify under the foregoing is true and comect.

2.

Signature of DBE's authorized representative:

Michael Castro

Printed name of DBE's authorized representstive:

Estimator

Titls of DBE's authorized representative:

11-2-18

or Individuals with sensory ocume lemate formats. For Information, coniact the Forms
ADA Notice Management Unit at (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-82, Sacramento, CA 85814,

Contract No. 05-1F4304
2



10/31/2018  08:01 KRC SAFETY CO INC (FAX)S5S 732 2684 P.002/008

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 7320393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator 05-8Sbt-25 UN:379/D:411
Project: 05-1F4304
Bid Date:10/31/2018 KRC BID# 18-507
UNION, LICENSE #507950 (A, C31), DBE '!'IVEAMIIRICAN) #000447, BBE #6897, MBE WOIS00114, DIRY 1600004730
P%m
Hem# Description UM | Qiy Rate Total
3 |Construction Area Signs - LS 1 |40,000.00{ 40,000.00
4 | Traffic Control System - See traffic control quote for rates
5 | Type 3 Barricade a 65 | 15000 | 9,750.00
8 | Channelizer (Surfaoe Mounted) e | 340 | 6500 | 22,100.00
9 Traffic Plastic Drum ca 140 85.00 11,900.00

Lf 16020 | 2000 | 120,400.00
14 | Temporary Crash Cushion Module en 28 | 25000 | 7,000.00
15 [Temporary Altemative Crash Cushion o 1 1350000 3,500.00
28 | Treated Wood Waste Ib | 1,560 | o075 1,170.00
52 |Drainage Inlet Marker ea 16 | 30000 | 4,800.00
70  (Delineator (Class 1) ea 61 8500 | 518500
72 |Remove Rosdside ot IT | 15000 | 1,650,00
73 |Reset Roadside Sign e 18 | 50000 | 9,000.00
74 | Fumish Sign (0.063"-unframed) Por Ratroreflective Sheeting (Type XI) sqft 180 20.00 3,600.00
75 | Fumish Sign (0.080" sqft 70 | 2000 1,400.00
76 | Pumish Sign (0.080"-unframed) For Retrorefiective Bheeting (Type XT) gt | 90 | 2000 1,800.00
77 | Furnish Sign (0.063"- For Retroreflective Sheeting (Type XI) 58 | 200 | 2000 | 4,000.00
78  |Furnish Sign (0.080"-framed) For Retroreflective Sheeting (Type XD) sqft | 56 | 2000 1,120.00
i ve Sheeting (Type sqft 530 7.50 3.975.00
80  [Roadside Bign - One Post o 23 300.00 | 11,%00.00
81  |Roadside Sign - Two Post ea 16 | 1,250.00 | 20,000.00

Nﬂe:(l}_ﬂdﬂlﬂm{i}lﬁ@owhdpd.

Nmnimﬂnqﬁdmld&hhmmeemu

Note: Item 3 includes signs from CS-1, TH-1 thru TH- 14, THQ-2 and (2) C47B signs only.
ramoved.

Note: Hem 13, 14 and 15 must bid together, !
Note: Yem 3, S.aﬁndniwllmmdhpﬁwmﬁfmdmbidwﬂnh 13,
14 and 15,

Nw;nmumwmumm\umwu
,Noh:hmiwﬂfndmﬂdmm 13, 14 and 15.




10/31/2018  08:02 KRC SAFETY CO INC (FAX)SSS 732 2684 P.003/008

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalis, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator 05-Sbt-25 UN:379/D:411

Project: 05-1F4304
Bid Date:10/31/2018 KRC BID# 18-597

UNION, LICENSE #507950 @A, CSlh DBE ﬁm m #000447, SBE #6897, MBE Wll& DIRK 1000004730 -
Total

iterm# Description UM | Qly | Rate

Note: Permanent sign, delinestor and marker removal, resetting and installation includes up

ma)mmmmmaﬁmmsmmhwn

$2,000.00 per occurrence.

;Tn‘h:'h'lﬂclcoml,plmm‘ g to roadway, pallets or sweeping are not included In items 5, 8,
, 13, 14 or 15,

Note: ltem 13, 14 and 15 include 8 max of (5) shifis to complete all work, Additiona! shifts

neaded or required outside of KRC SAFETY'S control will be charged to the contractor st &

mutually agreed upon price prior to performing work.

Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime

contractor, KRC will not be responsible for removal of U.S.A markings.

Note: All rental equipment is llbjmm'DAY"mlfKRCnlhhh"ﬁmduh;

traffic cotitrol shift,

NmmmmﬂwﬂgMMWHWHdifmlMﬁrmwMGMMﬂm

these notes.

Note: Prior to acoepting this quote all stipulations listed on quote and the "Attschment A*

must be understood and accepted,
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Susnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KR

CSAFETY.COM
To: Estimator 05-Sbt-25 UN:379/D:411
Project: 05-1F4304
Bid Date:10/31/2018 KRC BID# 18-597
: UNION, LICENSE #507950 & Cﬁlh DBE &TM Amﬂl #000447, SBE m‘ MBE #91800114, DIR #1000004730
B e — -~ — “*
ltem# Description Rate
4 [ Traffic Control System
1 impact attenustor vehicle with driver - Per § hour shift 1,035.00
1 man lane closures - Per 8 hour shift 1,035.00
2 man lane closures - Per 8 hour shift 1,835.00
3 man lane closures (Inctudes IAV) - Per 8 hour shift _%870,00

-HHM3WWM¢M@MMWMI&J!W&WMMMW laborer. For
the purpose of this quotation, the megning of "consecutive” is based off calendar days. It is not based off of the
allowed working days listed in the project special provisions.
anyummmcmnﬂomhnlonmbidlumlimdhelowhllbeumdulsndwm-h
incorporated into any PO or subcontract for project.
.mMummmmummmmmmqwe equipment to close 2 lanes in same
direction and or | hmhoppuhdhnﬂm_npplhbhmmcbsuuquiummrupmzmwi&hthu
amfabummmam)mmmmmm-mmmmmmmmw
-omdaﬁmmmm1zmmawmw¢mﬁnuwnmmwmm
cancelations MUST be received in written form, via fax or e-mail,
-MMMMW&WMMMNGNMQM»MMH@
-Hmmalnuwun(l)mdmeopummmmwmmncmnquauﬁedmdkmwlmm
mlmounmmwhdpmomnndphkupeqlﬂmt
-'I‘imnmWhpﬂmﬂuudqdpmlhpwmmmmquWhpmup.

= All time over 8 hours will be charged at $120.00 per hour per man

= Rates quoted for traffic control are good for day or night shifts
-mmmm,-wmhuwummmm
-m«uwwﬁumwmmwﬂmn&mwmwﬂmm to the first (8)
mammmmlmmsmsmmwmmmmm.
-mammmwhuwmﬂmsmwmmummmwm
hours of all &mdqvuuﬂumolshih.ﬁhlbmﬂ!ﬂ.ﬁﬁprm_pqhwwﬂlw.
-Pﬂorwneq:ﬁngﬁhqmmﬁphﬂm:lhmqumﬂdw'mmmhmdmwmd

accepted.

Rental Option Only For Equipment Listed Below
Impact Attenustor Vehicle (IAV) - Rental Only - Subject To Avallabillty
ﬂw.W:SIM.WWﬂ:WmMmMQMMdm)
$350.00 delivery fee will apply : $350.00 pick up fee will apply
hmhmmuﬂﬂmmbomﬂhﬁﬁﬂ&pﬁormm&upwdoﬂmy

34 swmere ¥ Z8¥0 = {{ 97 580
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Job #
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KRC SAFETY CO., INC.

ATTACHMENT A

05-1F4304 Bid Date: 10-31-2018
ncmmm.hwmhmmdmwmwwmammmmumm

Unhohwbmﬁqumdlm:mdmﬁpvnkw!ﬂdhllm

&F‘D'Wmﬂwm.,MiW%?WMWHIWMMMMAQMI
(Certificate ¥ 0006897), (Cartificate # 91800114)

Contructars Statc License #507550 Expires 03/31/2019 (Class A & C31), Department of Industrial Relstions’ Registration Number (000004730

Concreic or asphalt coring / patching is NQT included in sny quoted items.

Udmmumutmmimmhmmmmum«-ym.

KRC SAFETY CO., INC, requires o, prior to commencemnent of each item of work,

&uﬂhuhhudonnndmwddmwxmwmummmumm:mmlsomumbhmnnr

mmmwmhammsmmmwmmmw”mhmu
Cmmmwnumm for up to § to 10 minutes per KRC employee for rolicf brosk periods es needed due to westher and heat conditions
to meet CAL OSHA illness prevention requirements.
MMﬁmhMMWWWMMMWMMWWM.MW
uwnmmmmwnwwmammﬂwmm“swmmumdmm-u
ehall remain property of KRC SAFETY CO., INC. after project.

Per KRC standard rental agreement prime contractor will hwmmrummmﬂuMMMqu
mdmmwuumhmmnmuummﬁmm“ummﬁm
thmmm,MMWaymmmMmeﬁa Caltrang, County, City, cts.) mark out all sign locations,
Agency must also mark out their snderground wtilitics end or pipes that are not by USA. Therefore, KRC SAFETY CO., INC. will not be
responsible for any damage done to sgenoies utilities that have not been comectly marked out.

KRC SAFETY CO,, INC. will not provide performance ar payment bands to the contractor,
Mﬁmmﬂwmﬁnnbﬂﬂnmﬂdmwmmrﬂmmmﬂmhmwmdw
time unless it iz for KRC's canvenience or it has been agreed upon with contrestor prior to wurk being performed.

Retention shall not be held on any work performed by KRC,

Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertain ing to prompt payment must bo complicd with and arc
and MANDATORY',

KRC SAFETY CO., INC. requests an invitation o all pre-job conferencos,

Notifieation must be given to KRC SBAFETY COQ., INC, prior to sy work performed as EXTRA-WORK or Force Account. If notification Is mot received,
KRC will billuumlmmdﬁlmmhhwﬂny«mm‘mmmmmmmmmwwh
submitrted within 5 working days 1o the project owner for considerstion,

Porable changeable message signs, light towers, armow boards, Tmpact aticnvstor vehioles and temporary altemative crash cushions are strictly rental,
These items will not be incorporsded into any subcontract. Contracior must issue & PO that aceepts KRC SAFETY’S standard rental agreement priar o any
delivery. KRC's standard rental agreement is available upon request.

KRC SAFETY will submit only the documentstion that is required by the peoject specifications of subcontractor, No other documents shall be required as
& condition of pryment by the prime contractor,

KRC SAFETY CO,, INC. uﬂmﬂ@umhlGmﬂmbﬂiwhmmhi&dﬂ,mommmﬂ,mmwnm
Insured and Hold Harmless are given only in respects 1o KRC SAFETY CO., INC, work, KRC SAFETY CO., INC. carrics $5,000,000 excess liability,
ﬁmmmw%dwwwmwuumbymmm,mc.wmhwn
ﬂluuwunmm.wmmmmmmm

22 mmhmhwwmmmumwmmumwnmwmm.
x| Shopld thi pi¢ be accented by the oo Aftachment A S LRUreIY Snall betome [ ) AU SHDCONL e mMEnts ang/or £
[GETE rElating to tals prajeet. Thi 1] It 1 [ ) '
Subimitted by: Michael Castro Date: 10-31-2018
MICHAEL CASTRO-ESTIMATOR
Company: Accepted by:
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e/7i2018 Unified Certification Program
Bagk To Query Form
Search Retumed 1 Records The Jon 07 18:4R44 PDT 2018
Criteria
cation Types: DRE
Firm ID: 447
Firm ID 447
DBA Name KR CBAFETY CO, INC.
Firm Name KR CSAFETY CO.INC.
Address Linel 7821 WEST SUNNYVIEW
Address Line2
Clty VISALIA
State CA
Zip Codel 92291
Zip Code2
Maitlug Address
Linel
Mailing Address
Line2
Mailing City
Malling State
Mailing Zip Codel
Miailing Zip Code2
Certification Typs DBE
EMail garyc@kresafety.com
Contsct Name GARY CASTRO
Aren Code 559
Phone Number 732-0393
Extension
Alt Arex Code
Alt Phone Number
Extension

Fax Area Code 359

Fax Phone Number 732-2684

Agency Name CITY OF PRESNO
Counties

00;
Districts 00;
DBE NAICS 237310; 238110; 238950; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541450; 541850; 541890;
ACDBE NAICB

C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION
CONTROL; J9720 INTERNATIONAL AFFAIRS; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET,
ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN;
C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT
Work Codes REINFORCING FABRIC; C850] PAVEMENT MARKER; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER;
C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C560}
SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM
GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; (9605 FLAT

BED
Licenges A General Bngineering Contractor; C31 Construstion Zone Traffic Control Contrastor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DRBE
Back To Quéry Form

htipsiiucp,.dot.ca.gov/quarySubmit him n
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Supplier Profile ' EEE
State of California Certification °GQV
Certification ID : 6897
Legal Business Name - Address
KRC SAFETY CO INC 7821 W. SUNNYVIEW AVE
Doing Business As (DBA) Name1: 39‘;2‘:1
KRC SAFETY CO INC
Emalt:
Businsss As Nemez2:
e V- garyc@krosafsty.com (malto:garyc@kresafety.com)
Office § ;;hl Ne. of Employees
658/732-0393
Businass Types:
Businass Fax Number ; 3 .
B59/732-2664 Construction , Non-Manufacturer , Service
Business Web Address ;::Iw
http:/Avww.krcsefety.com ()

Service Aress
Ahnuda,Alpine.deor.Buﬂe.Gahm.Coluu,Conb‘acm.De!Norh.ElDomdo.Fremo,Glonn

.Humboldt,lmptﬂnl.lnyo.l(un,m.m.m.mm.mdm.mﬂn,mrlpoea.
Mondooho.hleroed.Modm.Mm.Mm.Nwa.Ncmdl.Onnp.Hm.le.M.
Slorarmnh.SanBanib.SnnBermmiho.SanDl-gu.SMFrancimo.BanJo-quh.SanLuhObhpo.Snn
Matoa.SnniaBarbam.StmnClam.Bamcm.sm,Shm.Shldyou.sm.Sam.smm.
Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

Active Certifications

Certification Type Status
&8 Approved 0322017 0a/31/2018



SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: December 31, 2018

The Supplier Clearinghouse for the Utility Supptier Diversity Program of the Califormia Public Utilities Commission hereby
certifies that is has audited and verified the eligibility of:

K R C Safety Co. Inc.
Minority Business Enterprise (MBE)

terms and conditions stipulated in the Verification Application Package.
This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility
companies may direct inquiries concerning this Certificate to the Clearinghouse at {800) 359-7998 in Los Angeles.

VON: 91S00114

INI 0D AL34VS DM B0'B0  8L0Z/LE/OL

V892 ZEL 6550V

800/200°d
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** INBOUND NOTIFICATION . FAX RECEIVED SUCCESSFULLY *

TIME RECEIVED REMOTE CSID DURATION PAGES STATUS
October 31, 2018 at 9:07:29 AM PDT 559 732 2684 406 8 Received
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6386 Visalia, California 83290-8356
Phone (669) 732-0393 « Fax (669) 732-2684

Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 10-31-2018

Regarding: CalTrans Project 05-1F4304
Total Number of Pages Including Cover: 8

Comments:

Please see attached quote for CalTrans project 05-1F4304
bidding in San Benito County on 10-31-2018. Please do not
hesitate to call for any clarifications regarding quote. KRC

SAFETY is a certified MBE, DBE and SBE contractor, see
quote for all certification numbers. We are also a licensed

UNION company signatory to the Northern and Southern
California Laborers Union.

Thanks, Michael Castro




STATE OF CALIFORNIA‘DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
OES-OE-0102.13 (NEW 05/2015)
e o — ————

05-1F4304
“Name of DBE business:

Super Seal & Stripe, Inc.

T rever M. oo

DBE carflication number.
2003
“Name bidder;
Granite Construction Company
me ren m er
N/A
jame ol represen a ror contracior:
James Williams
Date:
October 31, 2018
Bid item number Jtem of work and description of services 1o ba subcontracied or materials lo be provided ' N’";'"
1,6-7, 10,68, 71, Striping & Marking and related items $273,169.00
82-88
91 Mobilization (for Striping) $54,130.00
'if 100% of an ltem is not to be parformed or furnished by the DBE, describe the exact
portion of the item to be performed or fumished. Total $327,299.00
As an aulhorized represeniative of a certified disadvaniaged business

enterprise, | confirm that my business was conlacled by the bidder or prime
contraclor shown above regarding the contract shown above. If the bidder
Is awarded the conltract, my business will enter into a contraclual
agreement with the bidder or prime contraclor lo perform the type and dollar
amaunt of work shown on the DBE Commitment form.

| certify under pe perjury

Sigihature-dt DBE's authorized represenialive:

Trevor Madden
= Preseet HavagerBsimator
Tille of DBE's authorized represenialive:

ml(_/l_/l?(

A N For Individuals with sensory disabilit ation, contact the
Managemenl Unit at (916) 445-1233 TTY 711 orwﬁla io Ramrds and Fomm Maneqemmt, 1120 N sumt. MS-88, Sacramento, CA 85814.

Contract No. 05-1F4304
2



%% INBOUND NOTIFICATION : FAX RECEIVED SUCCESSFULLY *¥

TIME RECEIVED REMOTE CSID DURATION  PAGES STATUS
October 31, 2018 at 12:46:18 PM PDT 419 4 Received
10/31/2018 12:55 SUPER SEAL STRIPE FA) P.001/004

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackiill

CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003
310 A STREET, P.0. BOX 755 FILLMORE, CA 93016
1482 N STREET, SAN MIGUEL, CA 93451
PH: (808) 524-7345 / FAX: (805) 524-7428
DIR #1000000752 - EXPIRES 6/30/19

ESTIMATE
COMPANY: PRIME CONTRACTOR ATTN:
PHONE: FAX: EMAIL:
JOB NAME: CALTRANS 05-1F4304-CONSTRUCTION ON ROUTE 25
ADDRESS: FROM .2 MI S/O SUNNYSLOPE RD TO .2 MI N/O SAN FELIPE RD CITY : HOLLISTER, CA
PLANS: YES SPECS: YES ADDENDA: 1
ESTIMATOR : TREVOR EMAIL: TREVOR@supersealandstripe.com

BID DATE ACCEPTANCE START DATE COMPLETION DATE

10/31/2018

ITEM# __ |DESCRIPTION ary | WM ] UG TOTAL

REMOVE BY GRINDING AND APPLY TAPE & THERMOPLASTIC

1 LEAD COMPLIANCE PLAN (PARTIAL - FOR STRIPE REMOVAL ONLY) 1| LS $1,500.00 $1,500.00
6 TEMPORARY TRAFFIC STRIPE (TAPE) 35160| LF $2.40 | $84,384.00
7 TEMPORARY PAVEMENT MARKING (TAPE) 1130| sr $10.00 | $11,300.00
10  |TEMPORARY PAVEMENT MARKER 840| EA $5.00 |  $4,200.00
89 REMOVE PAVEMENT MARKER 640 EA $2.00 $1,280.00
71 PAVEMENT MARKER (RETROREFLECTIVE) 910 EA $4.00 $3,640.00
82 THERMOPLASTIC PAVEMENT MARKING (EWNV) 5320 SF $8.00 | $42,560.00
83  |6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 17-7) 12100| LF $1.00 | $12,100.00
84 6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) 36700| LF $1.25 | $45,875.00
8  |6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 8-4) 950| LF $1.00 $950.00
86 8" THERMOPLASTIC TRAFFIC STRIPE (EWNV) 4070| LF $2.00 $8,140.00
87  |REMOVE THERMOPLASTIC TRAFFIC STRIPE 30700| LF $1.50 | $46,050.00
88  |REMOVE THERMOPLASTIC PAVEMENT MARKING 3730| SF $3.00 | $11,190.00
a1 MOBILIZATION 1] LS |$54,130.00 | $54,130.00

14 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK

THIS PROPOSAL EXCLUDES THE FOLLOWING:

REMOVAL OF TEMP TAGS

MAINTENANCE OF TEMPORARY STRIPING (TAPE, PAINT, ETC.)
CONSTRUCTION AREA SIGNAGE

DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS
POSTING OF TEMPORARY NOC PARKING SIGNS

SIGNAGE

MESSAGE BOARDS

TRAFFIC CONTROL

WET SANDBELASTING

SURFACE PREP PRIOR TO STRIPING

REMOVAL OF GURING COMPOUND

CURB PAINTING / MARKINGS

RETROREFLECTIVE TESTING

FOG SEAL / SLURRY SEAL

LAYOUT FOR OTHER TRADES

BASED ON 3 MOVE-INS. ADDITIONAL MOVE- INS @ $9,500/EA

CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO
STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED
COSTS/FEES FOR HAUL-OFF AND DISPOSAL.

CONTINUED ON PAGE 2...

PRICE DOES NOT INCLUDE PREMIUN FOR SATURDAY CR SUNDAY WORK HOURS
CALL TREVOR FOR SCHEDULING - (805) 832-2375 PAGE 1 OF 4 |TOTAL $327,299.00

A CONTRACT AND FIFTEEN (15; WORKING DAY'S NCTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.
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irport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoal * Crackiill

super CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003
Qeal & CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
eiripe SATELLITE OFFICE: 3019 PROPELLER DRIVE, PASO ROBLES, CA 93446
PH: (805) 524-7345 | FAX: (805) 524-7428
DIR #1000000752 - EXPIRES 6/30/19

ESTIMATE
COMPANY: PRIME CONTRACTOR ATTN:
PHONE: FAX: EMAIL:
JOB NAME: CALTRANS 05-1F4304-CONSTRUCTION ON ROUTE 25
ADDRESS: FROM .2 MI S/O SUNNYSLOPE RD TO .2 MI N/O SAN FELIPE RD CITY : HOLLISTER, CA
PLANS: YES SPECS: YES ADDENDA: 1
ESTIMATOR : TREVOR EMAIL:  TREVOR@supersealandstripe.com
[BID DATE ACCEPTANCE START DATE COMPLETION DATE
[10/31/2018 il
ITEM # DESCRIPTION QTY | UM U.C. TOTAL

IF LEAD TRAINING CLASSES ARE NEEDED, ADD $1,500 TO THIS
QUOTE. PORTA POTTIES & WASH FACILITIES ARE TO BE
PROVIDED BY THE PRIME CONTRACTOR.

THIS QUOTE EXCLUDES FOG SEAL AND REPAIRING ANY
SURFACE DAMAGE CAUSED BY TRAFFIC STRIPE REMOVAL AS
IT IS UNAVOIDABLE AND EXPECTED.

PRICE COVERS LISTED ITEMS ONLY.

DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF
SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR

ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL
0 FROM THIS PROPOSAL W PTED.

INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT
IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL
MOBILIZATION WILL BE BILLED.

ANY CLASSES, FINGERPRINTING, TRAINING, SECURITY
CLEARANCE, ETC WILL BE PAID FOR BY OTHERS (INCLUDING
ANY MAN HOURS AS REQUIRED).

ALL WATER POLLUTION CONTROL MEASURES ARE TO BE
PROVIDED BY PRIME CONTRACTOR.

A SHIFT OF TRAFFIC CONTRQL SHALL BE DEFINED AS ROAD
CLOSURES AS NEEDED FOR THE DURATION OF THE CLOSURE
WINDOWS ON ANY GIVEN DAY. MULTIPLE TRAFFIC CONTROL
CREWS MAY BE NEEDED FOR STRIPING & PAVEMENT MARKINGS
DURING THE SAME CLOSURE WINDOW ON THE SAME WORK DAY.
THE MULTIPLE CREWS IF NEEDED ON THE SAME DAY WILL BE
CONSIDERED AS ONE SHIFT OF TRAFFIC CONTROL.

PRICE DOES NOT INCLUDE PREMIUN FOR SATURDAY CR SUNDAY WORK HOURS

CALL TREVOR FOR SCHEDULING - {805) 832-2375 PAGE2OF 4 [TOTAL $327,299.00
A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.
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Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill
CALIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.0O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 1462 N STREET. SAN MIGUEL, CA 93451
PH: (805) 524-7345 | FAX: (805) 524-7428
DIR #1000000752 - EXPIRES 6/30/18

PAGE 3 OF 4

P.003/004

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF $1,000,000 PER OCCURRENCE/$2,000,000 GENERAL AGGREGATE/
$3.000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING
EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES
ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments far all completed work in accordance with the bid pricing schedule.
Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the
Contractor receives payment from Owner for our completed work. Dslinquent payments will be subject to the highest
interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its
payment to the Contradtor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall
likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty,
(30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest
interest rate allowed by law.
3. Any required Testing. Engineering. Design, Permits. Licenses or Applications, and the like, to be provided by others.
4, Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under
conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or
staging, design changes, modified layout, resulting from plan emors or inaccurate designs, will require payment for additional
work to be made to Super Scal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed
upon prior to performing the additional work the amount will he determined using Caltrans Farce Account Rates or unit prices
astablished in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule. or a combination thereaf;
whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including
but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super
Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs
plus a mark up of forty percent. (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner.
Super Seal & Stripe will be granted zn extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's
work will be & controlling operation on the critical path of this project, Super Seal & Stripe must be notified In writing prior to
execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this
information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the criginal scope of work proposed extra work must be directed by the Contractor in wiiting prier to Super Seal
& Stripe performing this work.
8. For the purpose of this Subcontract Quotation ane (1) move-in is considered to be: a period of consecutive eight (8) hour days of
continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for
our awn convenience, will be charged as an additional move-in at the Addttional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than {20) calendar days after bid date or
this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opporlunity and Affirmative Action employer, that adheres to laws & regulations of Executive
order 11248 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as
amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared
accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is Included for Super Seal & Strips
Traffic Contral.
12. Pre-Striping pavement preparation, Induding sweepling & curing compound removals, to be provided by others.

13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval

of Super Seal & Stripe.

14. This proposal excludes all costs assiciated with training classes, badaing, fingerprinting, background checks, etc. including but not

limited to any fees and man hours required.

15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of $125/man hour.

18. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.

17. Upon acceptance of this proposal, all terms, concitions and exclusions on all pages of this proposal shall be incorporated into the
contract as an addendum.

18. The owner / general contractor is to provide, at no cost to Super Seal & Stripe. fenced-in location(s) for material & remaoval debris
wasie on-site as required. A porta-potty & wash station shall also be provided at the fenced-in location(s).

19. Owner / general contractor shall locate and mark-out all sign locatlons for Dig Alert prior to Super Seal & Stripe's mabillization. Super

Seal & Stripe shall be notified when the mark-out is complete so Dig Alert can be called.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.
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s PAGE 4 OF 4
ACORD" CERTIFICATE OF LIABILITY INSURANCE | Ji/z0s

THIS CERTIFICATE 1S ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(5), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. el

IPORTANT: If the certificate holder Is an ADDITIONAL INSURED, the poltcy{ies) must he endorsed. If SUBROGATION i5 WANVED, subject to
the terms and conditions of the policy, certain policles may require an endorsement. A statement oo this certificate does not confer rights to the
certificate hotder io ieu of such endorsement(s).

PROBUSER TR Liliene Cano T TR T =
Tolman & Wiker Insurance Services LLC #0E52073  (805) 585-6738 B o taosises—saae
196 S. Fir Strest .lcanc@tolnanandwiker . con

PO Box 1388 WSURER(S) AFFORDING COVERAGE o NAIC &
Ventura CA 93002-1388 £ msurera Travelers Yndemnity Co of CT 125682
INSURED | wsurers Travelers Prop Cas Co of Amer 025674
Super Seal & Stripe, | NSURER C :

B&E Supply & Equipment NSURERD : BT (L I LENE Relnt s i S ]
P.0O. Box 755 | INSURERE :

Fillmore CA 93016 INSURERF : {
COVERAGES - CERTIFICATE NUMBER:18/19 GL/RU/UMB/WC REVISION NUMBER:

THIS 15 10 CERTIFY THAT THE PCLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WiTH RESPECT TO WHICH THIS
CERTIFICATE #AY BE [SSUED OR MAY PERTAIN, THE INSURANCE ARFORDED BY THE POLICIES DESCRIBEC HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

% Lt e ISR POLCYNUMBER | LINTS
LERRL T | E4CH CCCURRENCE s 1,000,000
X | COMMERCIAL GENERAL LIABILITY Jorr b 300,000

A | cuamsanve | X | voium | brez-co-ssaemsprorcr-e  P/A/EOIR BAAAI0ND iy exe vy ompseny | s 5,000
== FERSONAL 8 ADV INJURY |3 1,000,000
& # ¢RXCLUDES ALL WRAF/OCIF GENERAL ADGREGATE ) Z,000,000
| FSEN. ARGREGATE LM APHIES PFR: PROJECTS*+ | PRODUCTS - COMPRI® ACG | § 2,000,000,

ey X8 [ Tioe :
AUTCHOBLE LABKIT e 1,000,000

A L] axepuro s | BODKY MIURY Porpwmeny 13

ALL OVANED DT-810-93243327-TIL~18 B/1/2018 | 3/1/2019 | gODRY WJIURY (Per accider)! §
|} HIRED AUTOS !E!:md'!tﬁ 3
3
X | UNBRELLA LAB EACH OCCURRENGE s 3,000,000
B EXCESS LAR ! AGGREGATE 3 3,000,000
i a " CUP-1T7B212A-18-28 3/1/2018 13/1/2019 ? i}

RE- e E3 R A
AX( PROPRIETORPARTNEREXEUIMVE 1™} €1 EACH ACTIDENT is 1,000,000}
m‘“"",‘%‘“m, ! B-PI609E15=18=264C n/L/2018 NA/2008 | m““g_”gw[‘oﬂi_'.“n__}“‘qou 000
&#ﬁmgﬁnmmm H £ 1 DISEASE - FOLIGY LIWIT | 8 1,000,000

H 1

DESCRIPTION (F UPERATIONS { LOCATIONS | VEHICLES (Attach ACORD 101, Addione] Remmria Schaduls, if more space is mequiced)
GL: CGD3910813 — Exclusion ~ All Projects Subjact to 8 Wrap~Up Insurance Program with Limited Exceptions

for Certain Ongoing Opexations; CGD2460805 -~ Blanket Rdditional Insuxed {Contractors) (Primary):
Can3171111 - Contractos Xtend Endorsemant (WOS): CGD2110104 - Designated Project(s) Ganeral Aggregata
Limit

AUTO: CATIS30215 ~ Bleoket ASI, Blanket WOS: CA00011013 ~ Primary

WC: WC990376A001 — Blanket WO3

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE Will BE ODELIVEREC N
ACCORDANCE WITH THE POLICY PROVISIONS,

*SPECTMEN*
AUTHORIZED REPRESENTATIVE
JM.J:J; Lyon/ELENSA 3 "C.’—C A S
ACORD 25 (2010/05) © 1988-2010 ACCORD CORPORATION. All rights reserved.

INSO25 2n1008) 61 Tha ACORD namea anvd lann am reaietacad marke of ACNRN



STATE OF CALIFORNIA'DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

OES-0E-0102.13 (NEW 05/2015)
Conlract no..

FI

05-1F4
Name of DBE business:
Austin Enterprise
“Name of DBE representalive
“DBE ceriificalion number:
13602
Wame bidder.
Granite Construction Company
“Name of pime contracior I different from the bidder:
N/A
Name of representalive of bidder or prime conracior
James Williams
Date:
October 31, 2018
Bid Item number Item of work and description of services to be sub d or to be provided ' A";;'“
38 Crack Treatment $8,700.00

‘H1Mdmmunﬂbhpﬂmﬂw&mﬁh¢byhﬂﬁ£.dmhmm
portion of the item 1o be performed or furnished. Total $8,700.00

As an authorized representalive of a cerlified disadvantaged business
enterprise, | confirm that my business was conltacted by the bidder or prime
contractor shown above regarding the conlract shown above. If the bidder
Is awarded the contract, my business will enter into a contractual
agreement with the bidder or prime contractor to perform the type and dollar
amount of work shown on the DBE Commitment form.

| certify under the is lrue and comect.

B e =

For individuals with sensory disabililie ] e Forms

3 s, this d ailable in alte ormals or information, contact U
ADA Netioo Management Unit at (916) 445-1233, TTY 711, or wrile lo Records and Forms Management, 1120 N Strest, MS-89, Sacramento, CA 95814,

Contract No. 05-1F4304
2



INBOUND NOTIFICATION . FAX RECEIVED SUCCESSFULLY w

TIME RECEIVED REMOTE CSID DURATION PAGES STATUS
october 30, 2018 at 11:50:00 AM PDT 6615899904 78 2 Received
18/39/2018 12:18 6615899984 AUSTIN ENT - PAGE B1/D2
FAX COVER SHEET
License #764893 :
P. 0. Box 81926
Bakersfield, CA, 93380
661-589-1001 :
Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896
Send to: Gﬁﬂte Construction From: Neil/Ty Conner

Attention: Estimating/James Williams | Date: October 30, 2018

Fax number: 408-327-7090 Phone Number: 408-327-7000

DUmnt DReplyASAP Bﬂmmw D.Hmexwiew DFm'ym'inﬁmnﬁm

Total pages, including cover; 2_
Comments

Project: ; CDOT #051F4304
Rt. 25 near Hollister -

Bid Date:  October 31,2018 -

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized
to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any
information herein. If you have received this transmission in error, please advise the sender immediately by reply and

' destray the material in its entirety. Thank you '




18/308/20818 12:18 6615899984 AUSTIN ENT PAGE 02/82

' AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

Contract: CDOT # 05-1F4304 ~ Add #1 noted
Rt 25 near Hollister

Bid Date: October 29, 2018

BID ITEM # 38 / Crack Treatment (portion):

21lnmi Rout, prep, furnish and install crack sealant.........§44,000.00 / Inmi.... v $8,700.00

General Conditions:

Contractor to supply traffic control as needed.. 1 shift required
Contractor to supply layout and unrestricted access to work area.
Contractor to provide all permits and SWPPS for this project as needed.

. Includes one mobilization. Additional at $3,500.00 each.

. Three weeks written notice required for. acquisition of materials.

. A copy of this quotation to be used as an attachment in force in subcontract.

R

Note*

‘Union signatory o
Insurance: $5,000,000.00 Liability
No Bonding .

California Grinding Specialties / DBA: Austin Enterprise



STATE OF CALIFORNIADEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

OES-0E-0102.13 (NEW 05/2015)

05-1F4304

Tame of DBE huphass

Pavement Management Solutions

TBE corlicalion nmbor

42219

Granite Construction Company
ame of pnma 1 .

N/A

James Williams

October 31, 2018

Amounl

Bid item number liem of work and description of sarvices to ba subcontracted or materials to be provided ' )

39 Prepaving Inertial Profiler

$1,800.00

'If 100% of an llem is not 1o be performed or fumnished by the DBE, describa the sxact

portion of the item to be performed or furnished,

Far uals with sensory disal

ADANotice  yjanagement Uit st (818) 445.1233, TTY 714,

es,

Total $1,800.00

As an authorlzed of a certified disadvantaped busin
enlerprise, | confirm (hal my busi vas contacted by the bidder or prime
contraclor shown above regarding the conlracl shown above. If the bidder
Is awarded the conlract, my business will enler into 8 conlraciusi

agreement wilh the bidder or prime caniractor to perform the type and dollar
amount of wark shown on the DBE Commiltment form,

I ceriify t penalty of perjury that the foregoing s irue and correct.

A/
represuentativa:

Oilvee

MﬂmmdbﬂE‘.Mrm.

i;ne of ms'sé'ln% reprosaniative:

\01\30\6 |

\\
-

& avallable In allarnala Tormals, For inl & e Forms

or wrile to Records and Forms Management, 1120 N Strest, MS-89, Sacramento, CA 95814,

Contract No. 05-1F4304

2



*% INBOUND NOTIFICATION + FAX RECEIVED SUCCESSFULLY **

TIME RECEIVED REMOTE CSID DURATION PAGES STATL'JS
October 30, 2018 at 11:23:20 AM FDT 59 i Received
10/30/2018 TUE 11:10 FAX : goo1/001

DBE & SBE!

INERTIAL PROFILING
QC/QA SMOOTHNESS TESTING

P M S . RATE SHEET

PAVEMENT MANAGEMENT SOLUTIONS, INC,

DBE Number # 42219
SBE Number # 1769993
Pavement Management Solutions, Inc. DIR Number # 1000028318
38340 Innovation Ct Contractor’s License # 989179
Suite E-506 Date: October 30, 2018
Murrieta, CA 95363 Expiration Date: 11/30/2018
Office; (951) 600-1110
Fax: (951) 600-1112 Bsliva@pavementsolutionsinc.com
ESTIMATOR PROJECT BID ITEM # TERMS
Brandon Silva 05-1F4304 a9 30 Days Net
DAY _ DESCRIPTION DAYRATE |~ LINETOTAL__
Lightwelght Profiler
1 (8 HR MINIMUM) Data Collection, Analysls, Reporting as per the 51‘800'00 51,800.00
spec. Trafflc control will be provided by the contractor.
High Speed Inertial Profiler
o (HSIP). (6 HR MINIMUM) $1,800.00 $1,800.00
Data Collectlon, Analysis, Reporting as per the spec.
£ Mobllization Charge X
Farh addftlanal mahilizatinn will ba INCLUDED INCLUDED INCLUDED
(Layover not included. $200.00 per layover)
Overtime: 5400 Per hour over B hours.

The prime contractor agrees to mark out the beglnning and end stations for PMS, Inc. on the project. The prima also agraes to have
the surfaca that ks being profiled clean, and clear of debris prior to profiling. PMS will mark gut grind locatlons within shift, if time
allows. A change order will be needed for each additional day. Contract amount can change due to specification changes. Traffic
control may be needed due to traffic lights for prafiling, PMS does not accept back charges. Trafflc Control Is neaded for laying out
the grind locations. On-site Cancellations will be billed 4hrs and mob. Prime |5 responsible for placing stakes every .50 mile per spec.
This quote excludes traffic control, Milling, clean-up, and swaeping. Payment Is due within 20 days of bliling. To accept this quotation,
sign here and return:

Visit us at
WWW.PAVEMENTSOLUTIONSINC.COM




STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

OES-OE-0102.13 (NEW 056/2015)

I

Tontractno.:
05-1F4304

“Name of DBE bushess:
Traffic Loops Crackfilling

"Name of DBE representatve:
Mai-Lan Nguyen

"BBE cerfication number.
38033

Name bidder:
Granite Construction Company

"Name of prime contractor I different from the bidder:
N/A

Name ol mpmsanﬁl [Ve of bidder or E‘I‘I’I& contractor:

James Williams

Bate:
October 31, 2018
Bid item number Item of work and description of services to be subcontracted or materials to be provided ' An(\g)unt
90 Modify Existing Electrical $842,000.00
"1f 100% of an item is not to be performed or fumished by the DBE, describe the exact
portion of the item to be performed or furnished. Total 5842:000-00
As an authorized representative of a certified disadvantaged business

enterprise, | confirm that my business was contacted by the bidder or prime
contractor shown above regarding the contract shown above. If the bidder
is awarded the contract, my business will enter into a contractual
agreement with the bidder or prime contractor to perform the type and dollar
amount of work shown on the DBE Commitment form.

| certify under of perjury that the foregoing is true and correct.

Mary P. Nguyen

Printed name of OBETaumoﬁzed representative:

Vice President

Title of DBE‘s authorized representative:

10/31/2018

Date:

DA For mﬁlwauais mﬁ sensory ils__ailimes, This document 1s avallable In allemale formats. For information, contact the Forms
i Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 05-1F4304



Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 « Tel: (714) 520 4026 Fax: (714) 520 4027

License No. 652956 + Class C-10 & C-32 + SBE No. 0016691 * DBE & UDBE No. 38033 * Union Contractor
DIR Registration No. 1000003794 = Expiration Date: 06/30/2019

Email: Trafficloops@sbeglobal.net or Estimating@tlcinc-ca.com

Date:  10/31/2018 Quotation
Attn: Estimator
Otwner:  Caltrans
Project:  Contract No. 05-1F4304, Route 25
Bid Date: 10/31/2018 @ 2:00 PM
BID ITEM DESCRIPTION QTy. UNIT UNIT PRICE ITEM TOTAL
90 Modifying Existing Electrical Systems q LS 842,000.00 842,000.00
*Quote is valid for 30 days from the date of this proposal. TOTAL BID AMOUNT: 3 842,000.00

Our quote includes:

1- All materials associated with item described above

2- Insurance coverage up to $1 million, general aggregate
up to $2 million, umbrella up to $2 million

Our quote excludes:

1- General Excess Liability for $5 million (If needed,
cost for extra protection is $3,000.00)

2- Bond fee (If required, Prime Contractor to pay bond
rate of 2%), permit fee, utilities fee, advance sign
posting of any kind, or notifying residents

3- Weekend work

4- Concrete removal, concrete and asphalt patch

5- Traffic control (Need 25 day shifts)

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or
arbitration arising out of this contract, the court or arbitration panel shall award attorney’s fees and costs to the prevailing

party.

Please call Ramiro Rivero at (714) 520-4026 if you have any questions or need more information.

Page 1 of 2




Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804  Tel: (714) 520 4026 Fax: (714) 520 4027

General Terms and Conditions:

*Quote is valid for 30 days from the date of this proposal.
10 days natice required for scheduling.
*24 hours notice required for rescheduling.
*Site must be ready with cat-track, permanent striping, grinding, asphalt, approvals, etc. prior to loop installation.
*Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
*Additlonal charges may incur for the following:

a) Site is not ready (for TLC's scope of work) the day of scheduled work or delays

b) Extra move-ins ;

) When minimum move-in requirements are not met (if noted in quote)
=All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Traffic Loop Crackfilling, Inc. (TLC) before
performing this work. No extra work or additional work will be performed without written authorization.
*This quote will not be valid if there are any changes or deletions of any item post bid and will need revised pricing.
*Total bid must be accepted {must use all line items) unless otherwise noted or agreed to. If you need revised pricing for only a portion of the work, contact Estimator.
*TLC will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an Inadequate amount of time to complete TLC operations.
*Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by
TLC no later than 10 calendar days after the Contractor receives payment from Owner for our completed work.
*Retention % is to be withheld only as per the Owner's requirements.
*Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor
agrees to pay all collection costs and expenses including costs of suit and any related attorney’s fees and costs and also hereby waives the benefit of any statute of
limitation that would prohibit an action of TLC to enforce the terms and conditions of this Contract including but not limited to any right to
recovery of attorney’s fees and costs. The laws of the State of California shall control all aspects of this contract except as to llen matters, which will be governed by
the laws of the state where the subject property is located.
*TLC requires a written contract, purchase order or signed quote prior to the start of work.
*The language and terms used in this exhibit supersede any conflicting terms in the Subcontract Agreement.

Page 2 of 2



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION

OES-OE-0102.13 (NEW 05/2015)

E"E;C{ no.:

05-1F4304
Name Ef UEE Euaness:
ABSL Construction

Name of DBE representative:

DBE ceriflication number.

5270
Name bidder:

Granite Construction Company
Name of prime contractor i diferent from the blader:

N/A
NBH\G OI represantal ai OI Bﬂaﬂ or p_fm contractor:

James Williams

Bate:
November 2, 2018
A 3 5 . 1 Amount
Bid item number Item of work and description of services to be subcontracted or materials to be provided (5)
31 Pavement Grinding $18,000.00
49 Pavement Grinding $4,500.00
'If 100% of an item is not to be performed or fumnished by the DBE, describe the exact
portion of the item to be performed or fumished. Total 5221500-00
As an authorized representative of a certified disadvantaged business

enterprise, | confirm that my business was contacted by the bidder or prime
contractor shown above regarding the contract shown above. If the bidder
is awarded the conlract, my business will enter into a contraclual
agreement with the bidder or prime contractor to perform the type and dollar
amount of work shown on the DBE Commitment form.

| certify under penalty of perjury that the foregoing is true and correct.

Signalure of DBE's authorized representative:
Todd Wheeler

Printed name of DBE's authorized representative:

Manager

Title of DBE's authorized representative:

11/2/2018

Date:

Notios For individuals with sensory disabiliies, this documenl is available In alternale formals. For information, contacl the Forms
& Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 05-1F4304
2



29393 Pacific Street, Hayward, CA 94544 Contractors License A 621781
TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270
— ———————
Bid Quotation
AC Grinding
Project Name: Super elevation correction and shoulder widening
Project Number: 05-1F4304
Bid Date: 10/31/2018
Location: HETERE.
BID
Daily Minimum Charge $3400.00

ABSLConstruction  ___ ______ DIRR

This price is for a 48" inch cold planer machine, Wirtgen W 1200 F. Up to 10 inches depth.
$100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for
Saturday work. $800.00 additional for Sunday work. P 27,500

Daily Minimum Charge $4500.00 ¥ suiFrs v Y500 = 24000

This price is for an 80" inch cold planer machine, Wirtgen W 2000. Up to 12 inches depth.
$200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for
Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge $5000.00

This price is for a high horsepower 80" inch cold planer machine, Wirtgen W 210. Up to
12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00
additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization Included

*** These prices include a groundman for half-lane and larger machines for maximum production and safety ***

34t w4

iz

Bl

Covo PLANG Ty sners :qiw
oAy #,‘_ Y500 = /2, oov



29393 Pacific Street, Hayward, CA 9454 Contractors License A 621781
TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.
Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other
obstructions in cutting plane. Handwork and placing temporary asphait tapers around these objects or at
pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or
water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the
machine’s daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment
for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the
rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-
0912.

Sincerely,
Daryl Vorne




29393 Pacific Street, Hayward, CA 94544 Contractors License A 621781

TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270
— — e —————.
s e

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under
conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than
a regular weekday shift.

2) Modification to the work may require a change in the quote.

3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the
proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.

4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item
changes by 25% or more the unit price is subject fo equitable adjustment.

5) All teeth over one complete set will be charge to the contractor.

6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to
adjustment.

7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the
performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of
fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway
Diesel Prices for California, as published by the U.S. Department of Energy on its web site at
www.tonto.eia.doe.govfoognnfolwohdpldiesel.asp.

8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the
following rate: $500.00 per hour.

9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a
stand-by time rate until removed. Additional equipment required for removal will be charged at a time
and materials basis.

10) This proposal to be attached and made part of any and all resulting contracts.

11) The above price does not include permits, fees, bonding, state or local taxes,

12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is
the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.

13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes,
manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at
time and material for repairs.

14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the
time of occurrence.

15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days
of billing, and no retention to be withheld on payments.

16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the
lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to
Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California
Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident
with following the requirements of the regional nofification center law. Furthermore, customer agrees to
be responsible for all damage to both utilities themselves and to our company's equipment by reason of
ABSL equipment encountering unmarked utilities.

17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,
Daryl Vorne
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ABSL Constryetion ____ DR
29393 Pacific Street, Hayward, CA 94544 Contractors License A 621781
TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270
Bid Quotation
Bump Grinding
Project Name: Super elevation correction and shoulder widening.
Project Number: 05-1F4304
Bid Date: 10/31/2018
ocation: Hotr, San Benito County, CA

BID — Inertial Profiling and Diamond Grinding ~ Bump Grinding

ltem 39: Pre-Paving Inertial Profiler
Unit Price: $3,200 Total: TBD

Quantity:  Lump Sum

Mobilization Included

This price includes one mobilization and one survey of the work area. ABSL will lay
out any must-grinds at an additional cost of $200.00 per hour (6 hr. min.) if we are used
for Profilographing and Pre-Paving Grinding.

Item: Prepaving Grinding Day/Bum Grinding Day (Including Slurry Dis sal

Quantity:  TBD Days Unit Price: $6,800/Day Total: $ TBD
Mobilization $ 1,200.00 (each way)
Subsistence Included

Price includes grinder and one tanker for up to 8 hours of grinding and 8 hours of tanking
or until the tanker legal load limit is reached.
Price includes slurry disposal and any tanker over time required to dump and clean out

tanker.
Contractor to provide water within 5 miles of Job site.

This price is for a Diamond Products PC1500 Bump Grinder. No surcharge for night work.
$500.00 per hour overtime for the grinder. $240.00 per hour overtime for the tanker.
$500.00 surcharge for Saturday work. $1000.00 surcharge for Sunday work.

This quote is valid for 30 days from bid date.
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STATE OF CALIFORNIA:DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Contract No.: 05-1F4304

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down Iinto economically feasible units to facilitate DBE participation, and items for which the Bidder has established fiexible time frames for performance and delivery schedules in a

manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

Htem of Work Offered, Services Offered, or ooy e m m:m&ﬁ Amount Percentage of
Materials Supplied Yt e Eir-ia Bchpcien ®) Total Bid

Lead Compliance Plan Cves  [Xwvo | DAves [no [ves [CIno $5,000 0.08%
Psl:'nn Water Pollution Prevention e O | @ O xes v $2,800 0.05%
Rain Event Action Plan [CJves  [XIvo | Xves [no [xves [Cne $10,500 0.18%
:'t‘:::l:lea;::tﬁmpllng, o CIves  [Xwo | Xves [Ivo [ves Cweo $4,900 0.08%
Erosion Control & related items Dves  [ve | DEves  [Jwe [qves [we $28,528 0.48%
Hydroseeding COves [Xwo | Xves [Cno [ves [Ono $35,460 0.60%
Compost COves  [Xwo | Dves  [Ono [ves [(ne $78,000 1.31%
Hydraulic Mulch COves  [dwo | ves  [Cno [ves [Ovo | included above

Fiber Rolls Xves [Onvo | Ddves  [Ono [x]ves [CIno $29,340 0.49%
Construction Area Signs Oves  [Xwvo | Dhves [Owo [X]ves [CIno $40,000 0.67%
Roadside Signs Cves  [hnvo | (ves  [Owo [ves [CIno $58,600 0.98%
Treated Wood Waste Oves  [Xno | Bves [[no [X]ves [CIno $1,186 0.02%
Traffic Control Dves [vo | ves  [wo [Xves Cvo $140,000 2.35%
Barricades [Oves [Xno | Dves [Owo [Xves Cvo $9,800 0.16%
Channelizers [Oves  [Xvo | ves  [Jno [X]ves [no $22,300 0.37%
Traffic Drums [Jves [Xvo | Dves [wo [ves [Cve $12,000 0.20%
Temp Crash Cushions s  [Xvo | [Xves  [Jve [X]ves [Ono $7,000 0.12%
PCMS Rental s  [Owvo | [XJves  [ve [x]es [no $8,000 0.13%
Street Sweeping (Jves  [Xno | Xves  [no [X]ves [no $5,000 0.08%
Clearing & Grubbing Xlves [Ovo | Dves  [wo [X]ves Cwo $7,500 0.13%

Contract No.

3

05-1F4304



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Contract No.: 05-1F4304

Page 1 of 3
1. List items of work the Bidder made available to DBE firms. Idenmer might otherwise perform with its own forces, items that have been broken
down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.
bt Wk trs, o [0ty s (Dot (s st s | oo
Yes/No Schedules Yes/No
Crack Treatment OO o | e [ve [ves [we $1,760 0.03%
Prepaving Inertial Profilier Ovs  [Xvo | Xves [ne [xqves [no $1,800 0.03%
Pavement Interlayer Grid DVES [X]vo [XJres [nve ‘I'ES [ve $13,600 0.23%
AC Dike mves Duo Evss D NO vss Duo $4,450 0.07%
Cold Plane Pavement s [Xve | Xves  [Jno [xqves [no $37,500 0.63%
Utility Adjustments Rves [Ove | Xves  [Jro [xves [Jwo $17,000 0.29%
Structural Concrete items Bdves  [Jvo | Xves  [ne [ves [ne $31,800 0.53%
Rebar COves  Dvo | Dhves  [no [X]ves [Ovo | Included above
Minor Concrete Dves [vo | [Xves  [Jno [qves [ne $287,850 4.84%
Detectable Warning Surface Oves Qo | Dves  [no [aves [ne $18,600 0.31%
Survey e  [Xvo | Xyves  [Jve [qves [Ive $20,000 0.34%
Fencing/Chain Link Fence O  [Xvo | [XJves  [ve [x]es [ne $87,600 1.47%
Electrical/Modifications/Pull Box e [Xvo | [Xves [uo [xves [ve $842,000 14.15%
Striping & Marking OO [vo | Xres [Owo [xves [ne $327,299 5.50%
Trucking & Equipment Transport EYES DNO EIVES DND IZ|VES DNO $600,000 10.09%
Jobsite Sanitation Rental Cves  [vo | Xves  [ne [xves [ne $1,000 0.02%
TOTAL WORK ITEMS SPECIFICALLY MADE AVAILABLE TO DBEs a7.0%

Dvss Duo

Dvcs DNO

[Jres e

Dvss uno

|:]vzs D NO

Dﬂzs Duo

Dves [Jwe

Dvss Dno

Dv:s Duo

Contract No.

3

05-1F4304
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STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GRANITE CONSTRUCTION COMPANY
Contract No.: 05-1F4304

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following
up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations,

elc

Name of DBE Solicited Date of Initial Solicitation

Items of Work Offered

Follow Up Methods and Dates

See Attached Summary of

DBE Contacts 10/1/2018

All work on this project was available to DBEs. Specific

items listed in Attachment 2 were suggested.

The following work Items were searched in order to

locate DBEs for this project:

Additional Opt-in Companies invited on
10/5 & 10/25/2018
Contact by phone: 10/11 thru 10/26
Bid Reminder Notice: 10/25/2018

C0624

PETROLEUM, OIL, LUBRICANTS

C0651

CONCRETE & CEMENT SUPPLIER

C0652

REINFORCING BAR SECTION

C0655

STEEL SUPPLIER

C0670

PIPE SUPPLIER

C0671

DRAINAGE SYSTEMS SUPPLIER

C0680

FENCING SUPPLIER

C€0683

GUARD RAILING & BARRIERS SUPPLIER

C0800

TRAFFIC CONTROL SUPPLIER

C1200

CONSTRUCTION AREA SIGNS

C1201

TRAFFIC CONTROL SYSTEM

C1211

TRAFFIC FLAGGERS

C1522

RESET, ADJUST ROADWAY ITEMS

C1531

PLANE ASPHALT CONCRETE

C1601

CLEARING & GRUBBING

C2020

SOIL AMENDMENTS

C2021

HYDROSEEDING

C2030

EROSION CONTROL

C2066

TEMP EROSION CONTROL

C3930

PAVEMENT REINFORCING FABRIC

C€3940

AC DIKE AND MISC PAVING

CLEAN & SEAL PVMT JNTS/ROUT & SEAL CRACKS

C4201

GROOVE & GRIND PAVEMENT

C5100

CONCRETE STRUCTURE

C5105

MINOR CONCRETE STRUCTURE

€5110

CONCRETE SURFACE FINISH

C7301

CONCRETE CURB & SIDEWALK-MISC

C8101

SURVEY OR HISTORICAL MONUMENT

C8405

THERMOPLASTIC TRAFFIC STRIPE & MARKING

PAINTED TRAFFIC STRIPE & MARKING

C8407

REMOVE STRIPING/MARKING

C8501

PAVEMENT MARKING

C8602

SIGNAL & LIGHTING

C8603

SIGNALS

C8604

LIGHTING

8612

PAVEMENT PROFILING

C8794

ENVIRONMENTAL-WATER QUALITY

SEE ATTACHED DOCUMENTATION:
- DBE Summary of Contacts
- Documentation of Written Contacts

Contract No. 05-1F4304
4



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION Bidder's Name: GRANITE CONSTRUCTION COMPANY
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.: 05-1F4304

DES-OE-0102.11A (REV 12/2014)
Page 2 of 3

. List the names of certified DBES and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following
up Initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach coples of solicitations, e-mail messages, telephone records, fax confirmations,
efc

Name of DBE Solicited Date of Initial Solicitation Items of Work Offered Follow Up Methods and Dates

Contact by phone: ___
Addendum Notice: ___
Bid Reminder Notice: ____

All work on this project was available to DBEs. Specific

See Attached Contact L 10/1/2018
T o e /1] items listed in Attachment 2 were suggested.

The following work Items were searched in order to

locate DBEs for this project:

C8851 LEAD COMPLIANCE

C8852 SWPPP PLANNING

C9609 STREET SWEEPING TRUCK

C9771 TRUCKER BROKER

C9774 TRUCKER

C9908 HEAVY EQUIPMENT RENTAL

€9982 CONSTR STAKING (SURVEY)

E4950 SANITARY SERVICES

SEE ATTACHED DOCUMENTATION:
- DBE Summary of Contacts
- Documentation of Written Contacts

Contract No. 05-1F4304
4



CONTACT SUMMARY

05-1F4304

Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

CONTACT 1

ATTACHED BEHIND CONTACT LOG:
| - Documentation of Written Contacts (Emails, Faxes & Verifications)

CONTACT 2

CONTACT 3

See Attached Documentation of Written Contact

C8720 CIVIL ENGINEERING,C8700
A & M CONSULTING ENGINEERS (VISALIA, CA) 10/1/2018  |javier.andrade@am-engr.com CONSULTANT,C8773 Construction (559) 429-4747 10/11/2018 10/25/2018
|c9m‘rnucx£n,cssoz BOTTOM
A & R TRANSPORTATION, INC. (FREMONT, CA) 10/1/2018 |aulakhasr@yahoo.com DUMP TRUCKING (408) 591-0202 10/11/2018 10/25/2018
C1201 TRAFFIC CONTROL
A B S L CONSTRUCTION (HAYWARD, CA) 10/1/2018  |daryl@absiconstruction.com SYSTEM,C1901 ROADWAY (510) 727-0900 10/11/2018 10/25/2018
CB700 CONSULTANT,C8792
::II‘ST;A::)BIOLOGI“L o s 10/1/2018  |klazordonez@gmail.com Environmental - Biological (650) 224-9375 10/11/2018 10/25/2018
5100 CONCRETE
ACCESS PACIFIC, INC. (PASADENA, CA) 10/1/2018  |estimating@accesspacificinc.com STRUCTURE,C9801 BUILDING (626) 792-0616 10/11/2018 N/A
CONSTRUCTION.D3530
€1201 TRAFFIC CONTROL
AC-DC ELECTRIC (CERRITOS, CA) 10/1/2018  |acde.elect@yahoo.com SYSTEM,C9858 RESIDENTIAL (562) 926-5737 10/11/2018 10/25/2018
ELECTRICAL.E4910 ELECTRIC
C8201 OBJECT MARKER,C8320
ACE FENCE COMPANY (LA PUENTE, CA) 10/1/2018 |Moronia@acefencecompany.com METAL BEAM GUARD (626) 333-0727 10/11/2018 10/25/2018
C9858 RESIDENTIAL
ACM LIGHTING (CORONA, CA) 10/1/2018  |acmlighting@sbcglobal.net ELECTRICAL,C8605 MESSAGE (951) 272-4881 10/25/2018 10/25/2018
SANT. 8720 CIVIL ENGINEERING,C8707
::; CNGULTING SINMEENS, i 4 e 10/1/2018  |ialonsorice@advancedciviltech.com FEASIBILITY STUDIES,C8730 SAFETY (714) 662-2288 10/11/2018 10/25/2018
C5100 CONCRETE -
ACTIVE BUILDERS & REMODELING (CARSON, CA) 10/1/2018  |b2design@aol.com STRUCTURE,C9801 BUILDING (310) 629-1063 10/11/2018 10/25/2018
8713 CONSULTANT,C8792
ADANTA, INC (NAPA, CA) 10/1/2018  |estimating@adanta-inc.com Environmental - Biological (707) 709-8894 10/11/2018 10/25/2018
T8713 CONSULTANT CB795
ADH TECHNICAL SERVICES, INC. (SOQUEL, CA) 10/1/2018  |adh@adhenvironmental.com Environmental-Regulatory,C8707 (831) 477-2003 10/11/2018 10/25/2018
S CR722
C1901 ROADWAY
ADVANCED GEOSOLUTIONS, INC (LAKE FOREST, CA) 10/1/2018  |jibaez@advgeosolutions.com EXCAVATION,C1920 STRUCTURE (310) 796-9000 10/11/2018 N/A
|c1901 ROADWAY
EXCAVATION,C3901 ASPHALT
AGEE CONSTRUCTION CORPORATION (CLOVIS, CA) 10/1/2018 |gayles@ageeconstruction.com CONCRETE,C3940 PLACE ASPHALT (650) 483-5577 10/11/2018 N/A
CONCRETE DIKE & MISC,C3000
€9858 RESIDENTIAL
AJK COMMUNICATIONS (SANTA FE SPRINGS, CA) 10/1/2018  |Kirank@ajkcommunications.com ELECTRICAL,C8702 MANAGEMENT (562) 942-1400 10/25/2018 10/25/2018
INFORMATION SYSTEMS,E4890

Attachment 3: Contact Summary

Page 1 of 21



ALAMEDA CONSTRUCTION SERVICES, INC.

CONTACT 1

C1901 ROADWAY

CONTACT 2

CONTACT 3

(COMPTON, CA) 10/1/2018  |kramsey@alamedaconstruction.com gc.wATlon,uszo STRUCTURE (310) 635-3277 10/11/2018 10/25/2018
CAVATION.CI301 BUILDING
8700 CONSULTANT,C9774
ALASKA ENTERPRISES INC. (BREA, CA) 10/1/2018  |lindy@alaskaenterprisesinc.com TRUCKER,C9999 BROKER,C0655 (714) 267-4806 10/11/2018 10/25/2018
2
C1201 TRAFFIC CONTROL
ALBERT WILSON & ASSOCIATES (FONTANA, CA) 10/1/2018  |chidi@awatraffic.com SYSTEM,C8773 Construction (909) 532-0657 10/11/2018 10/25/2018
Miﬂinmm - Hjmx 1200
€9774 TRUCKER,C9602 BOTTOM
ALCARAZ TRANSPORTATION, INC (SAN JOSE, CA) 10/1/2018 |alcaraztransportation@gmail.com DUMP TRUCKING,C9771 TRUCK (408) 591-6970 10/11/2018 10/25/2018
BROKER
C1200 CONSTRUCTION AREA
ALERT-O-LITE, INC (FRESNO, CA) 10/1/2018 debbieh@alertolite.com SIGNS,C5601 SIGN (559) 453-2474 10/12/2018 10/25/2018
1901 ROADWAY
ALFARO GENERAL ENGINEERING (ROCKLIN, CA) 10/1/2018  |malfaro@alfaroengineering.com EXCAVATION,C1920 STRUCTURE (916) 276-9627 10/12/2018 10/25/2018
E
CITR 8720 CIVIL ENGINEERING,C8710
:::RED e i e e ey 10/1/2018  [touray@alfredce.com ENGINEERING,C8713 (916) 241-5309 10/12/2018 10/25/2018
CR765
9774 TRUCKER,C9602 BOTTOM
ALL CITIES TRUCKING SERVICES INC (FREMONT, CA) 10/1/2018  |alicitytrucking101@yahoo.com DUMP TRUCKING,C0625 SAND & (510) 461-8287 10/12